Tender Reference: Rate Contract for providing AI Based Live CCTV Surveillance at Strong Rooms, Live CCTV Surveillance during Examinations and GPS Tracking Logistical Solution - EdCIL/CCTV & GPS/2022 dated 06.01.2023

Pre-Bid Queries Reply

S. No.	Chapter No.	Page No	Clause as per TENDER	Clarification Sought	Reply
1	6	27	Payment Terms: 6.2.1 100% payment to the successful bidder shall be made in Indian rupees as per the following schedule. (a) 50% of the total project cost after successful installation & commissioning of required Hardware & Software in the required Exam centres alongwith stage completion certification from EdCIL's end client. (b) Balance 50% of the project cost within 15 days from submission of final invoice alongwith final work completion certification from EdCIL's end client.	Kindly revise this clause as below: a) 75% of the total project cost after successful installation & commissioning of required Hardware & Software in the required Exam centres alongwith stage completion certification from EdCIL's end client. (b) Balance25 % of the project cost within 7 days from submission of final invoice alongwith final work completion certification from EdCIL's end client.	No change.
2	1	7		Request to kindly share the details of address to submit the offline documents.	The off-line documents mentioned in the tender document be submitted to General Manger (OTAS) EdCIL (India) Limited 18A, Sector-16A, Noida – 201301 (U.P.)



			4.4.7 Liquidated Damage: If the delivery is not made within the due	Request to kindly restrict the maximum limit of penalty to 5% of the total order value.	The Liquidated Damage may be reas under:
3	4	22	date for any reason under the control of the successful bidder, the EdCIL reserves the right to impose Liquidated damages (LD) @ 1% plus GST per week effective from the date of issuance of work order and the maximum deduction of 10% of the assignment value. The LD shall be applied only on the portion of items not delivered within the stipulated time period for reasons under the control of the supplier. Applicable GST on LD amount would also be charged additional.		If the delivery is not made within the due date for any reason under a control of the successful bidder, and the EdCIL reserves the right to import Liquidated damages (LD) @ 1% por GST perweek effective from the date of issuance of work order and the maximum deduction of 5% of the assignment value. The LD shall applied only on the portion of item to delivered within the stipulate time period for reasons under the control of the supplier. Applicables
4	Chapter 6; S.no 6.2.1		(b) Balance 50% of the project cost within 15 days from submission of final invoice alongwith final work completion certification from EdCIL's end client.	To manage such a him	GST on LD amount would also charged additional. No change.



				as 3rd instalment immediately after go- live of integrated command control centre.	
				4. Balance 15% of the total cost of the project as final instalment after completion of project.	
5	Chapter-4, Clause 4.2.1, Point no-2	As per RFP, Page No-18	annual turnover of INR 25 Crores during the last three financial years in 2010, 20	Kindly request to relax this clause and consider bidder should have Average Annual Turnover of 12-15 Crores during the last three financial year.	No Change. Bidder has to qualify the minimum financial turnover criteria to
6	Chapter-4 , Clause 4.2.1, Point no- 5	As per RFP, Page No-18	Bidder should have working experience of atleast 3 different states in India	Kindly request this clause is to be relaxed. Mandatory 3 different states' experience is making this a restricted bid.	showcase its Financial capability to handle large value projects. No Change. EdCIL operates with PAN India clients and this clause is to ascertain
7	Point no- 9 (6)	Page No-19	cameras in a single DO during		No Change. EdCIL conducts large scale examination on a PAN India basis and many times these exams happen concurrently. Therefore, an OEM should have the distinguished ability to deliver large scale orders in a short time span, so any last minute supply chain issues
	, Clause F 4.2.1 , F	Page n No-19 a	manufacturing in India	Kindly request to a land	can be mitigated. No Change.



9	Chapter-	As per RFP, Page No-19	- List Machionization	Please clarify Can OEM authorise/Provide MAF to more than one Bidder.	Yes, MAF should be issued directly by respective OEM for (CCTV, NVR, VMS, UPS, Networking components on their Letter Head and Contact
10	CHAPTER 4	19	4.2.1 (The Bidder should have an average annual turnover of INR 25 Crores during the last three financial years i.e. 2019-20, 2020-21, 2021-22.)	Kindly allow upto 5 crore of Average Turnover for last 3 financial years. As we have seen that the value of this type of services were come under 10 crores in project wise manner. And as per the MSME clause, MSME enterprises will have relaxation in Prior Turnover/Experience as per rule 160 (i) (a) of GFR, 2005. We have attached the document for further justifications. We are MSME enterprises. Kindly consider it.	details of Authorized Signatory of OEM should be mentioned clearly for verification purpose. No Change.
1	CHAPTER 4	20 (OLW Criteria:	As we have seen that in entire tender, EDCiL aske for hiring of services and not for the SITC for project. So, in this case the product / OEM may vary depends upon the availability of product. Hence, it is requested to cancel this criteria or you may put as the product should be of OEM leading brands.	No Change. EdCIL conducts large scale examination on a PAN India basis and many times these exams happen concurrently. Therefore, a credible OEM with distinguished ability to ensure availability of product at any given time is required.



12	Chapter 4	18	The bidder shall be a Public/Private Limited Company registered under the Indian Companies Act 1956 or 2013 of GOI /Proprietorship/ Registered Partnership Firm and under existence in India for last 5 years as on day of bidding. Consortium / Joint venture bid not allowed.	Request you to kindly allow the companies under existence in India for last 3 years as on day of bidding.	No Change.
13	Chapter 6	18	Bidder should have working experience of atleast 3 different states in India and atleast one work order of Rs.1 Crore project value for the provision of CCTV Surveillance of candidates in Examination based projects, for any Central/State Government Department and/or Central/State PSU during the last 7 years as on day of bidding.		No Change.
14	Chapter 4	18	The Bidder should have an average annual turnover of INR 25 Crores during the last three financial years i.e. 2019-20, 2020-21, 2021-22.	Request you to kindly allow Turnover and Experience exemption for MSME's and Start-up's.	No Change. Bidder has to qualify the minimum financial turnover criteria to showcase its Financial capability to
5	Chapter 6	- 1	(a) 50% of the total project cost after successful installation & commissioning of required Hardware & Software in the required Exam centres alongwith stage completion certification from EdCIL's end client.	In order to handle this project, the payment terms need to be revised to manage the inventory and releasing advance payment to equipment manufacture's: Request to amend the payment clause as below: a) 50% of the total cost of the order as mobilization advance along with work order. b) 20% of the total cost of the order on	handle large value projects. No change.



15 days from submission of final invoice alongwith final work completion certification from EdCIL's end client.	completion of installation work at strong rooms/ submission of physical audit report.	
	c) 15% of the total cost of the order as immediately after implementation of integrated command control centre. d) Remaing15% of the total cost of the order after completion of project.	

For & on behalf of EdCIL (India) Limited

(U.S. Gaikwad) General Manager (OTAS)